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New Jersey Department of Transportation 
1035 Parkway Avenue, PO Box 600, Trenton, New Jersey 08625-0600 

  

Baseline Document Change Announcement 
 

 

Miscellaneous Utility Issues 
 

BDC10S-05 
 

May 18, 2010 
 

SUBJECT: Revision to Subsections 105.07, 153.03 and 157.03 of the 2007 Standard 

Specifications  

 

The instructional hidden text contained in Subsection 105.07 now directs the designers to provide project 

information to the affected utility companies. Also, the list of utility companies has been updated in the 

Standard Input. Subpart 105.07.01(C) has been revised to clarify the Department’s intent while performing 

the work within the railroad’s ROW. 

Subpart 153.03.01 has been revised to specify additional requirements on the Contractors when they propose 

alternate staging. A minor change has also been made to 157.03.01. 

The following revisions have been incorporated in Standard Input, SI2007 as of May 18, 2010. 

 

105.07.01  Working in the Vicinity of Utilities 

A. Initial Notice.   

1**************************************************************************************************************************1 
LIST ALL UTILITY COMPANIES LOCATED WITHIN THE PROJECT LIMITS. 

INCLUDE ADDRESSES AND EMAIL ADDRESSES OF CONTACT PERSONNEL. 
 

SME CONTACT – PROJECT MANAGER 
1**************************************************************************************************************************1 

C. Protection of Utilities.   
THE FOURTH PARAGRAPH IS CHANGED TO: 

Access within railroad right-of-way is restricted.  Before beginning work within the railroad ROW or on railroad 

facilities, obtain the railroad’s written approval for access, the method of construction, and the schedule of the 

work.  Provide a copy of the submittal and approval to the RE.  Comply with the railroad’s requirements for 

working within the railroad right-of-way. 

 

THE FOLLOWING IS ADDED TO THE SIXTH PARAGRAPH 

Ensure that the work is performed following the railroad’s access and safety restrictions. 

105.07.02  Work Performed by Utilities 

1**************************************************************************************************************************1 
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COMPLETE AND INCLUDE THE FOLLOWING FOR ALL UTILITY COMPANIES THAT ARE AFFECTED BY 
THE PROJECT FOR THE ADVANCE NOTICE REQUIREMENTS 

 
PROVIDE THESE AFFECTED UTILITY COMPANIES WITH A COMPACT DISC CONTAINING 

ELECTRONIC FILES OF PLANS & SPECIAL PROVISIONS 
 

Company Name & Address Contact Person Number of Day Advance Notice 

   

 

2**************************************************************************************2 
LIST WORK TO BE PERFORMED BY THE UTILITY COMPANIES. INCLUDE A GENERAL DESCRIPTION 
OF THE WORK TO BE PERFORMED BY THE COMPANY AND PROVIDE COMPANY TIME FRAME TO 
MOBILIZE ON SITE AND TO PERFORM THE WORK. INCLUDE SEASONAL RESTRICTIONS FOR THE 

WORK. ENSURE THAT ANY STAGING AND MULTIPLE COMPANY COORDINATION IS PROPERLY 
ACCOUNTED FOR IN ALL CONTRACT DOCUMENTS. 

2**************************************************************************************2 
1**************************************************************************************************************************1 

153.03.01  CPM Progress Schedule 

THE THIRD PARAGRAPH IS CHANGED TO: 

The Contractor may propose alternate staging.  Ensure that proposed alternate staging does not interfere with work done 

by Others without written concurrence from the affected Others.  The Department may reject the proposed alternate 

staging if it causes an increase to the cost of work done by Others.  The Contractor is responsible for the cost of changes 

or additional work required as a result of completing the work according to the proposed alternate staging. 

157.03.01  Construction Layout 

THE SEVENTH PARAGRAPH IS CHANGED TO: 

Provide the Utilities with the layout needed to install relocated utility facilities and coordinate the Work.  Ensure that 

relocated facilities do not conflict with proposed construction, including High Voltage Proximity Act conflicts. 

 

 

Implementation Code   R  (ROUTINE) 

 

Changes must be implemented in all applicable Department projects scheduled for Final Design 

Submission at least one month after the date of the BDC announcement.  This will allow designers to 

make necessary plan, specifications, and estimate/proposal changes without requiring the need for an 

addenda or postponement of advertisement or receipt of bids. 
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